Bid Letting: April 26, 2012

. ______________________________________________________________________________________________________________________________________________
201 - SALTESE - EAST & DEBORGIA - WEST
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Clarification:

Submitted: Mon. 09-Apr-2012 9:22 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made

part of this

contract. New operator classifications were added to the Power Equipment

Operators
groups. There were no changes to Wage Rates or Fringes.
Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES
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Clarification:

Submitted: Thu, 12-Apr-2012 14:36 MDT

Special Provision #33, Concrete Barrier Rail

C. Add to the last paragraph “Dispose of the following quantities of concrete
barrier

rail and tall concrete barrier rail at the listed locations. Include the
cost of loading,

delivery and unloading the barrier rail in the bid item for Remove Concrete
Barrier Rail.”

Location #1: Wiley Pit, I-90 Milepost 15.0 - 50 short rail and 50 tall rail
Location #2: St. Regis Maintenance Yard, I-90 Milepost 35.0 - 200 short rail
Location #3: Superior Maintenance Yard, I-90 Milepost 46.7 - 200 short rail
Location #4: Alberton Maintenance Yard, I-90 Milepost 75.4 - 100 short rail
Location #5: Plains Maintenance Yard, MT 200 Milepost 74.9 - 100 short rail
Location #6: Thompson Falls Maintenance Yard, MT 200 Milepost 54.0 - 100
short rail

Location #7: DeSmet Pit, Milepost 3.5 on Pulp Mill Rd., exit 96 on I-90 - 200
short rail
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Clarification:

Submitted: Fri. 13-Apr-2012 13:50

The special provision “Authorization to Discharge Under the Montana Pollutant
Discharge Elimination System (MPDES)” is hereby added to the contract with
the linked special provision below:

Authorization to Discharge
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Clarification:

Submitted: Fri, 20-Apr-2012 15:18 MDT

An Addendum has been posted for this project.

Please click on the following link to access the information. ADDENDUM
To download the addendum bid file, click here. BID FILES
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Clarification:

Submitted: Fri, 20-Apr-2012 15:29 MDT


ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/201_SALTESE-E_DEBORGIA-W/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/201_SALTESE-E_DEBORGIA-W/_UPDATED_041312_AUTHORIZATION_TO_DISCHARGE.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/201_SALTESE-E_DEBORGIA-W/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/

The traffic control limits have been extended east to make use of an
existing median crossover at RP 21.5. The planned median crossover at

RP 19.5 on the DeBorgia-West portion of the contract has been deleted

and can be used as a ramp crossover to enter and exit DeBorgia on the

east side. As a result there have been plan sheet, special provision

and quantity revisions requiring an addendum.

Special Provision No. 39 - Median Crossover-Construct, Maintain, & Close

is hereby deleted.

Special Provision No. 41 - Cable Guardrail is revised to add cable guardrail
to RP 21.5.

The following Plan sheets are revised: Sht 2 - Table of Contents.

Sht 8 -Traffic Control and added Temporary Guardrail.

Sht 9 - Deleted Median Crossover and revised Guardrail End Section Widening.
Sht 10 - Guardrail. Sht 13 - Extended Crossover Detail. Shts 14-15 deleted.

Revised sheets can be found at the following link: REVISED PLAN SHEETS
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Submitted: Fri, 06-Apr-2012 07:52 MDT
Company: LHC, Inc

Contact: David Steely
Question:

What is the anticipated notice to proceed date since it is not shown in the
proposal?

Will there be any flexibility in the start date?

Answer:

Submitted: Mon. 09-Apr-2012 9:07 MDT

When not explicitly stated in the bid proposal special provisions, the
“Notice to

Proceed” date is typically five to six weeks after the bid letting date. The
Department reserves the right to base the Notice to Proceed on an alternate
timeframe.
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Submitted: Fri, 20-Apr-2012 09:44 MDT
Company: Flathead Concrete products
Contact: Tom

Question:

Where can I find the elevations for station 786+37.00 storm manhole?
Answer:

Submitted: Tue, 24-Apr-2012 8:29 MDT

The as-built plans show a finish grade at the inlet of 3184.28'.
Answer:

Submitted: Wed, 25-Apr-2012 11:23 MDT

Field measurements show an invert elevation 3’ below the inlet.
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202 - BIG DRY CREEK - 14 M E OF JORDAN
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Clarification:

Submitted: Mon. 09-Apr-2012 9:23 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made
part of this

contract. New operator classifications were added to the Power Equipment
Operators

groups. There were no changes to Wage Rates or Fringes.

Update: Tue 10-Apr-2012 16:00 MDT


ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/201_SALTESE-E_DEBORGIA-W/_UPDATED_042012_MEDIAN_CROSSOVER_REV.PDF

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES
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Submitted: Mon, 02-Apr-2012 15:20 MDT
Company: Sletten Conctruction Company
Contact: Wade Robertson
Question:

Can you please post the as-builts for the Big Dry Creek bridge to be removed.
Answer:

Submitted: Tue. 03-Apr-2012 9:00 MDT

The as-builts for the Big Dry Creek structure to remove are posted at the
following link: BIG DRY CREEK AS-BUILTS

_2_

Submitted: Mon, 09-Apr-2012 11:46 MDT

Company: SK Geotechnical

Contact: Cory Rice

Question:

Our firm performed the geotechnical work for MDT on this project. We would
like to

quote/perform the dynamic load tests for the bidding contractor's. Is this
acceptable?

Thanks.

Answer:

Submitted: Tue, 10-Apr-2012 8:33 MDT

Yes, this is acceptable.
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Submitted: Fri, 20-Apr-2012 10:55 MDT
Company: Cretex

Contact: Mike Pardy
Question:

On plan sheet Bll, The embeded plate shown for use over the expansion shoe

is detailed as Galvanized, with welded on Galvanized anchor rods. The embeded
plate used at the other end of the same beams shown on plan sheet B13 are not
required to be galvanized and have welded on headed shear studs which is a
typical detail commonly used for most Montana beams. Can the embeded plate
shown on Sheet Bll be revised to be non-galvanized with welded on headed
shear studs?

Answer:

Submitted: Fri, 20-Apr-2012 15:33 MDT

The use of welded (6) 5/8" diameter x 4" headed anchor studs is an acceptable
substitute for the anchor rods as shown on sheet B11. All embed plates at
Bent

No. 1 and Bent No. 5 beam ends are to be hot dipped galvanized in accordance
with

AASHTO M111 as described on the plan sheet.

e
203 - FLORENCE - NORTH & CARLTON CREEK RD - MACLAY RD


ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/202_BIG_DRY_CK_14M_E_OF_JORDAN/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/202_BIG_DRY_CK_14M_E_OF_JORDAN/_UPDATED_040312_AS-BUILT_BIG_DRY_CREEK.PDF
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Clarification:

Submitted: Mon. 09-Apr-2012 9:24 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made
part of this

contract. New operator classifications were added to the Power Equipment

Operators
groups. There were no changes to Wage Rates or Fringes.
Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES
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Clarification:
Submitted: Thu, 12-Apr-2012 10:38 MDT
Special Provision #15, Ride Specifications for Flexible Pavement:

C. Basis of Payment. Replace first sentence with “NH 7-1(133) 74,
Florence-North is a Category I project with the exception of

Station 41+81.82 to Station 76+66.57, which is Category III.

NH 7-2(55)78, Carlton Creek Road-Maclay Road is a Category I project.”
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Submitted: Fri, 06-Apr-2012 07:53 MDT

Company: LHC, Inc

Contact: David Steely

Question:

What is the anticipated notice to proceed date since it is not shown in the
proposal?

Will there be any flexibility in the start date?

Answer:

Submitted: Mon. 09-Apr-2012 9:04 MDT

When not explicitly stated in the bid proposal special provisions, the
“Notice to

Proceed” date is typically five to six weeks after the bid letting date. The
Department reserves the right to base the Notice to Proceed on an alternate
timeframe.
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204 - S-228 - SOUTH OF HIGHWOOD/MT 11-1
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Clarification:

Submitted: Mon. 09-Apr-2012 9:25 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made

part of this

contract. New operator classifications were added to the Power Equipment

Operators
groups. There were no changes to Wage Rates or Fringes.
Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The


ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/203_FLORENCE-N_CARLTON_CK_RD-MACLAY_RD/_UPDATED_040612_REV_WAGE_RATES.PDF

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES
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Clarification:

Submitted: Thu, 12-Apr-2012 14:34 MDT

1) The Special Provision - PLUG ENDS AND ABANDON PIPE is hereby
added to the contract:

PLUG ENDS & ABANDON PIPE

2) Sheets 14 through 17 are hereby replaced. The plan view was missing
a level showing the check dams.

CHECK DAMS
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Clarification:

Submitted: Mon, 23-Apr-2012 10:44 MDT

An Addendum has been posted for this project. Please click on the
following link to access the information. ADDENDUM

To download the addendum bid file, click here. BID FILES
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Clarification:

Submitted: Tue. 24-Apr-2012 13:25 MDT

The quantity for Item No. 614 010 601, Reinforced Soil Slope 1is in error.
The quantity will be revised to 125.00 SQYD by addendum. Corrected

plan sheets (Sheets 7 and 10) are attached. Please note that informational
quantities in the Reinforced Soil Slope summary frame for Geogrid, Turf
Reinforcement Mat, and Backfill Material are also revised.

PLANS PGS 7 & 10

In addition, Paragraphs D and E of Special Provision No. 33, Reinforced
Soil Slope are revised as follows:

D. Method of Measurement. Measure the reinforced soil slope by the square
yard of the vertical projection of the slope with the height dimension
measured

vertically from the bottom layer of geogrid, 0.5’ above the toe of the slope,
to the

bottom of the base course at the crest of the slope as shown in the detail.
E. Basis of Payment. Payment is made at the unit bid price per square yard
for

Reinforced Soil Slope. Payment will be full compensation for furnishing and
installing all materials for the reinforced soil slope including geogrid, all
labor,

equipment, tools, testing, and incidentals necessary to construct the
reinforced

soil slope in accordance with this special provision.

Also, Special Provision No. 19., Traffic Control Plan Sequence of Operations,
B.

Sequence of Operations for Soil Reinforced Embankment, paragraphs 1 and 2
are rescinded and replaced with:

“One-lane, two-way traffic is permissible thru site 2 only during Soil
Reinforced

Embankment construction for a maximum of 5 days.”

Paragraph 3 remains unchanged:

“Provide temporary concrete barrier rail as described elsewhere in this
document.

Payment for this work is included in the unit bid price per each of Temporary


ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/204_S-228S_OF_HIGHWOOD_MT11-1/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/204_S-228S_OF_HIGHWOOD_MT11-1/_UPDATED_041212_PLUG_ENDS_%26_ABANDON_PIPE.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/204_S-228S_OF_HIGHWOOD_MT11-1/_UPDATED_041212_CHECK_DAMS.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/204_S-228S_OF_HIGHWOOD_MT11-1/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/204_S-228S_OF_HIGHWOOD_MT11-1/_UPDATED_042412_PLANS_PGS_7_10.PDF

Concrete Barrier Rail.”

Paragraph 4 is replaced:

“Any adjustments or relocations of existing guardrail at this location
necessary to

construct the slope, outside of what is listed in the plans, are included in
the cost

of other items and no separate measurement or payment is made. There will be
no additional payment for guardrail removal, end treatments and guardrail
reset

that is for contractor convenience.”
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Clarification:

Submitted: Tue, 24-Apr-2012 15:55 MDT

A 2nd Addendum has been posted for this project. Please click on the
following link to access the information. ADDENDUM

To download the addendum bid file, click here. BID FILES
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Submitted: Wed, 04-Apr-2012 11:06 MDT
Company: Shumaker Trucking & Excavating
Contact: Neal Cleveland
Question:

Could you please post the Microstation and Geopak files for this project?
Answer:

Submitted: Wed, 04-Apr-2012 13:28 MDT
The design files for the requested project are posted on the MDT FTP site for
your

use at: S 228 S OF HIGHWOOD GEOPAK

The requested files do not represent the staked project, but are only design
files.

The Department cannot guarantee the accuracy of the electronic data,
particularly

as it may be called up by your computer, nor does any data in these files
supersede

the data in the contract documents.

In addition, the Department will not make any revisions to the electronic
files

pertaining to the staked project, change ordered work, or changes that are
made

during construction to fit field conditions.

_2_

Submitted: Sun, 08-Apr-2012 13:12 MDT
Company: Montana Civil Contractors Inc.
Contact: Bob Koch

Question:

I would like to make a request to review all available geotechnical
information for this

project. Where and when would this be possible? Thank you

Answer:

Submitted: Wed-Apr-2012 07:49 MDT

Attached are PDF Files of the available project alignment and/or structures
geotechnical report(s), geotechnical report supplements, and geotechnical
laboratory


ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/204_S-228S_OF_HIGHWOOD_MT11-1/_ADDENDUM_2.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/contractors/S_228_S_OF_HIGHWOOD_GEOPAK/

summaries. There is remaining geotechnical information that is voluminous
and very

difficult to compile in a concise manner.

It should be noted that the project may have undergone significant changes
during

the design process after the original geotechnical report and supplements
were

issued. Thus, some of the information contained in these documents may be
out

of date or not applicable with regard to the advertised project. Some of the
changes

include, but are not limited to: Project splits (for funding, ROW issues,
etc.);

alignment and grade changes; and changes due to environmental factors
(sensitive areas, etc.).

IN ADDITION, PLEASE NOTE THAT THE LOGS OF BORING INCLUDED IN THIS
REPORT ARE MORE CURRENT THAN THOSE IN THE BACK OF THE SPECIAL
PROVISIONS IN THE BID PROPOSAL.

The documents can be found at: GEOTECH REPORTS

Please contact SK Geotechnical to inspect soil and/or rock samples taken for
the

project that are stored here or to look through the complete set of
Geotechnical field

investigation notes, laboratory testing, analytical, or other data.

SK Geotechnical

4041 Whippoorwill Drive

Missoula, MT 59808

Ph : 406-721-3391 (for scheduling an appointment)

_3_

Submitted: Wed, 11-Apr-2012 16:39 MDT
Company: Montana Civil Contractors Inc.
Contact: Bob Koch

Question:

1) Will Bid item 301020526 Top Surf 3/4in GR 3B require Pugmilling?
2) Will a Traffic Gravel item be added by addendum or change order?
Thank you Bob

Answer:

Submitted: Fri, 13-Apr-2012 13:16 MDT

1) Yes, pugmilling will be required per Specification 301.03.5 B.
2) 800.00 Tons of Traffic Gravel will be added by addendum.

_4_

Submitted: Fri, 13-Apr-2012 14:08 MDT
Company: Montana Civil Contractors Inc.
Contact: Bob Koch

Question:

Does MDT have any pre-qualified escrow agents in Helena, MT that have been
used before on projects for bid item 103500005 Escrow of Bid Docs?

Answer:

Submitted: Fri, 13-Apr-2012 14:34 MDT

Escrow Agents in Helena that provide this service can be found at the
following link: ESCROW AGENTS



ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/204_S-228S_OF_HIGHWOOD_MT11-1/_UPDATED_041112_GEOTECH_REPORTS.PDF
http://www.mdt.mt.gov/business/contracting/escrow.shtml
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Submitted: Fri, 13-Apr-2012 16:05 MDT
Company: Montana Civil Contractors Inc.
Contact: Bob Koch

Question:

In reference to Bid Item 614010601 Reinforced Soil Slope it calls for 1,015
CY of
"Backfill Material", Is this material native excavation material or is it a

specified

graded material?

Answer:

Submitted: Mon. 16-Apr-2012 8:32 MDT

Special Provision No. 33, "REINFORCED SOIL SLOPE" includes requirements for
the
"Reinforced Backfill".

_6_

Submitted: Thu, 19-Apr-2012 14:44 MDT
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

Sheet 7 of the plans in the Guardrail Summary shows removal and replacement
of

an end section at 354+44.7 to 354+94.7. After reviewing the site it does
not

appear that there is an end section at this location. It appears that the
guardrail

runs the entire length from 340+00 and ends at approximately 359+50 RT.

Can an item be added to remove and replace the guardrail from approximately
Station 349+00 to 351+00 to allow haul access to the designated fill area?
Answer:

Submitted: Mon. 23-Apr-2012 8:32 MDT
The guardrail run shown is continuous. There is no break as shown. The
optional

terminal section should be placed at the approach end of the guardrail run,
not at

the location shown.

Guardrail may be removed for construction operations as necessary.
Appropriate

end treatments will need to be provided. The guardrail must be reset per
standard

specs, supplemental specs and detailed drawings. There will be no additional
payment for guardrail removal, end treatments and guardrail reset.

_'7_

Submitted: Fri, 20-Apr-2012 12:08 MDT

Company: Macon Supply

Contact: Chuck Eskro

Question:

Within the Special Provisions section you have listed the specs for the Turf
Reinforcement Mat. Could you please give example of acceptable products.

Manufacture specs are not matching what you are requiring as far as having
permanent turf reinforcement including 70% straw/30%coconut.

Answer:

Submitted: Fri, 29-Apr-2012 15:30 MDT



Three acceptable products are:

1. ©North American Green Product SC250

2. East Coast ECSC-3 Straw/Coconut Turf Reinforcement Mat
3. Nedia Enterprises CTRM 400SC Or, an approved equal.

_8_

Submitted: Mon, 23-Apr-2012 08:31 MDT
Company: Mountain West Holding Co.
Contact: Chris Connors
Question:

1) Special Provision #19, section A, 7th paragraph begins Unless otherwise
specified,

etc.. Will traffic control for this work be paid under Traffic Control
Devices CB?

2) Special Provision #19, section B, paragraph 4 reads "Adjustments or
relocations of

existing guardrail at this location is included in the unit bid prices for
traffic control

items and no seperate measurement or payment is made." Is the work
being paid

using traffic control units and if so what category? Is the work you are
referencing

different than that shown in the guardrail summary?

Answer:
Submitted: Tue. 24-Apr-2012 13:11 MDT
1.) Traffic control for work specified in the contract that is within the

project limits will

be paid by the unit under Traffic Control Devices CB as approved by the EPM.
2.) Traffic control for work specified in the contract that is within the
project limits will

be paid by the unit under Traffic Control Devices CB as approved by the EPM.
Guardrail

may be removed for construction operations as necessary. Appropriate end
treatments will need to be provided. The guardrail must be reset per standard
specs, supplemental specs and detailed drawings. There will be no additional
payment for guardrail removal, end treatments and guardrail reset that is for
contractor convenience.

. ________________________________________________________________________________________________________________________________________________________|
205 - BLVD AVE 16TH W - W 11TH ST - HAVRE
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Clarification:

Submitted: Wed, 04-Apr-2012 15:47 MDT

An addenda will be issued for this project to correct bid items that were in
incorrect

Sections as shown on the advertised Schedule of Items.

Sheet S-1 has been revised to correctly show the Square Tubular Slipbase
Breakaway
Device- 3 Inch (It was incorrectly identified as 2-1/2 inch previously).
SHEET S-1

Trees/bushes noted on the plans for removal will be removed by MDT Forces and
are


ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/205_BLVD_AVE-16TH_W-W_11TH_ST-HAVRE/_UPDATED_040412_SHEET_S-1.PDF

not included in this contract.
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Clarification:

Submitted: Thu, 05-Apr-2012 9:00 MDT

An Addendum has been posted for this project. Please click on the following
link to

access the information. ADDENDUM

To download the addendum bid file, click here. BID FILES
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Clarification:

Submitted: Mon. 09-Apr-2012 9:27 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made
part of this

contract. New operator classifications were added to the Power Equipment

Operators
groups. There were no changes to Wage Rates or Fringes.
Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES
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Submitted: Fri, 06-Apr-2012 10:31 MDT
Company: Anderson Precast & Supply
Contact: Tim

Question:

On page 32.

There are some details of clean outs. Were could I find a detail of the type
1 pull

boxes that are shown.

Answer:

Submitted: Mon. 09-Apr-2012 12:18 MDT

Linked is the standard electrical detail for concrete pull boxes.
PULL BOX DETAIL

_2_

Submitted: Fri, 20-Apr-2012 13:19 MDT

Company: Century Companies Inc

Contact: Jonathan Skillman

Question:

Why is the Rebid of this project using Commercial Mix? It is our

understanding that MDT is only to use commercial mix on a construction
project if the quantity is under 2000 tons.

Answer:

Submitted: Wed, 24-Apr-2012 MDT 10:43 MDT

The decision to specify commercial plant mix for this contract was based on
several factors. MDT has determined that the commercial mix will meet the
design

requirements based on the anticipated truck volumes and classification of
these

routes. The City of Havre and MDT agreed to specify commercial mix as means
to


ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/205_BLVD_AVE-16TH_W-W_11TH_ST-HAVRE/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/205_BLVD_AVE-16TH_W-W_11TH_ST-HAVRE/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/205_BLVD_AVE-16TH_W-W_11TH_ST-HAVRE/_UPDATED_040912_PULL_BOX_DETAIL.PDF

potentially maximize which additive alternates will be awardable within the
funding
limitation.

206 - 11TH AVE - HELENA & S MONTANA AVE - HELENA
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Clarification:

Submitted: Mon. 09-Apr-2012 9:28 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made
part of this

contract. New operator classifications were added to the Power Equipment
Operators

groups. There were no changes to Wage Rates or Fringes.

Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES

KK AR A AR A AR A AR A A KR A AR A A A A A A A A A AR A A I A A I A A IR A A I AR A AR A AR A AR A AR A AR A A KA K
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Submitted: Fri, 20-Apr-2012 15:54 MDT
Company: Schellinger Construction
Contact: Bob Warren
Question:

Is there a specific reason you are specifying a 3/8" plant mix? It looks like
there is plenty of depth for a 3/4" mix and chipseal. It seems that a 3/4"
mix

would be more stable and hold up longer. It also seems there will be
potential

Hamburg problems with a higher A.C. content 3/8" mix especially given that
there have been some issues with 70-28 mixes.

Answer:

Submitted: Tue. 24-Apr-2012 9:02 MDT

The 3/8” Grade S —-PMS is specified for durability and longevity. Previous
seal and

cover applications have not performed well on this route.

I EE———
207 - RIVER DRIVE 25TH TO 38TH (GREAT FALLS)
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Clarification:

Submitted: Mon, 02-Apr-2012 10:23 MDT

The retaining wall depicted in the cross sections is a block wall rather than
an MSE

wall as specified in the contract. It is shown only for information. Meet
MSE wall

requirements as specified in Special Provision 24. Proposals for alternative
wall

design(s) may be evaluated for acceptance in accordance with Section 104.08.
R R b b b b b b b b b I b dh b I b b b b I b ab b b b I b b b b I b I b db b I b b b 4 b b db 2b db b db b db b b b b b b b b b b b e
Clarification:

Submitted: Mon. 09-Apr-2012 9:29 MDT


ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/206_11TH_AVE-HELENA_S_MT_AVE-HELENA/_UPDATED_040612_REV_WAGE_RATES.PDF

A Revised Wage Determination Modification effective April 6, 2012 is made
part of this

contract. New operator classifications were added to the Power Equipment
Operators

groups. There were no changes to Wage Rates or Fringes.

Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES
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Clarification:

Submitted: Tue, 24-Apr-2012 15:53

An Addendum has been posted for this project. Please click on the
following link to access the information. ADDENDUM

To download the addendum bid file, click here. BID FILES

KA R AR A AR A AR A A A A A A A AR KA AR KA AR A AR A AR A A A AR A A A A AR AR A AR A A AR A AR A ARk A kA kKK
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Submitted: Tue, 24-Apr-2012 11:04 MDT

Company: United Materials of Great Falls, Inc.
Contact: Scott

Question:

The project proposal and summary table shows a MSE wall quantity of
504 square yards, but the detail of the wall shown on plan sheet #14
(based on stationing and wall height) is approximately thirty percent
less. Which is correct?

Answer:

Submitted: Tue, 24-Apr-2012 15:33 MDT

The quantity for the DESIGN AND CONSTRUCT MSE WALL should be 180 SY.
This quantity will be changed by addenda.

208 - POLSON - URBAN
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Clarification:

Submitted: Mon. 09-Apr-2012 9:30 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made
part of this

contract. New operator classifications were added to the Power Equipment
Operators

groups. There were no changes to Wage Rates or Fringes.

Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES

KK R AR A AR A AR A A A AR A AR A AR A AR A A AR A AR A A A A A AR A AR A AR A AN A AR AR AR A A AR AR KAk

No Questions at this time.


ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/207_RIVER_DR-25TH_TO_38TH_GTF/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/207_RIVER_DR-25TH_TO_38TH_GTF/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/208_POLSON-URBAN/_UPDATED_040612_REV_WAGE_RATES.PDF

209 - CHINOOK - SOUTH
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Clarification:

Submitted: Mon. 09-Apr-2012 9:31 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made
part of this

contract. New operator classifications were added to the Power Equipment

Operators
groups. There were no changes to Wage Rates or Fringes.
Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES
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No Questions at this time.

I ————
210 - YORK ROAD - EAST
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Clarification:

Submitted: Mon. 09-Apr-2012 9:31 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made

part of this

contract. New operator classifications were added to the Power Equipment

Operators
groups. There were no changes to Wage Rates or Fringes.
Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES
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No Questions at this time.

I EE———
211 - SKALKAHO ROAD/MT 11-1
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Clarification:

Submitted: Mon. 09-Apr-2012 9:32 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made

part of this

contract. New operator classifications were added to the Power Equipment

Operators
groups. There were no changes to Wage Rates or Fringes.
Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The


ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/209_CHINOOK-SOUTH/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/210_YORK_ROAD-EAST/_UPDATED_040612_REV_WAGE_RATES.PDF

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES
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Clarification:
Submitted: Tue, 24-Apr-2012 8:21 MDT
Special Provision #2 - Contract Time is hereby deleted and replaced with

the following:

CONTRACT TIME - FLEX TIME PROCEED DATE [108] (REVISED 1-20-10)

A. General. This provision modifies Subsection 108.02 of the Standard
Specifications.

B. Notice to Proceed. The notice to proceed will be issued with an
effective date of May 21, 2012. The Contractor may change the notice to
proceed date by submitting written notification to the Project Manager at

least ten calendar days in advance of the date selected. Include an updated
schedule with the notification.
C. Contract Time. Contract time assessment will begin on the notice to

proceed date issued by the Department or as changed by the Contractor,

whichever is earlier. TWork is to be completed in 30 working days.
R R b I et b b b Ib b b Sh Ib b 2 Sh b b dh b b 2h Sh b b Sh b b 2 Sh b b ah Sb b 2 dh b b Sh Ib b S Ah b 2 SR Ih b S Sh b b 2h Sh S 2 Sh b b db e 4
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Submitted: Tue, 17-Apr-2012 11:38 MDT
Company: Specialty Excavating Inc.
Contact: Glen Frost
Question:

In reference to special provision 14: What will determine "if the
department re-opens Skalkaho Highway to through traffic after normal
winter closure while construction is underway."

What is the anticipated NTP date?
Per Special Provision 21: Can you please clarify "all disturbed areas."
Our interpretation is that the rock slope and disposal site for shot

rock will not need revegetated.

Will the department be staking the construction limits?

Answer:
Submitted: Tue, 24-Apr-2012 8:20 MDT
Special Provision #14.A. - add after second sentence:

The Department will open the roadway May 26, 2012. After that date,

the contractor will allow a fifteen minute window at even hours, on

the hour, for traffic passage during working hours. The contractor

will determine working hours and place 4’x8’ permanent signs stating

“Road Closed Ahead - MP 19.7: Roadway will be closed (hours and days
working). Roadway will be open for 15 minutes on the even hour between
the hours of ( contractor working hours and days)”. Place these signs

at the intersection of the Skalkaho Highway and US 93 and the intersection
of Skalkaho Highway and S-348. Contractor is to move barricades at these
times to allow traffic movement. During non-working hours, the contractor
is to close the road as specified. Contractor is to communicate closure
time with emergency services and make accommodations for access. The
contractor will not close roadway on weekends unless working. If working
on weekends, restore roadway to allow traffic passage, including replacing
barrier rail and removing construction equipment.


ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/211_SKALKAHO_ROAD_MT11-1/_UPDATED_040612_REV_WAGE_RATES.PDF

Add to 3): Include all costs to meet the requirements of the provision in
the Lump Sum bid price for Traffic Control.

Special Provision #2 - Contract Time is hereby deleted and replaced with
the following:

CONTRACT TIME - FLEX TIME PROCEED DATE [108] (REVISED 1-20-10)

A. General. This provision modifies Subsection 108.02 of the Standard
Specifications.

B. ©Notice to Proceed. The notice to proceed will be issued with an
effective date of May 21, 2012. The Contractor may change the notice to
proceed date by submitting written notification to the Project Manager at

least ten calendar days in advance of the date selected. 1Include an updated
schedule with the notification.
C. Contract Time. Contract time assessment will begin on the notice to

proceed date issued by the Department or as changed by the Contractor,
whichever is earlier. Work is to be completed in 30 working days.

The rock slope and disposal site will not need to be revegetated.

The department will stake the project.

_2_

Submitted: Fri, 20-Apr-2012 13:21 MDT
Company: Specialty Excavating Inc.
Contact: Glen Frost
Question:

Upon review of the project site it is our opinion that the existing road
shoulder is not stable enough to hold up to the construction activities,

as the excavated rock slope from above will damage the existing road shoulder
even further, resulting in an impassable road until the entire new slope has
been cut. For this reason we do not believe it is feasible for the road to
be opened prior to the completion of construction activities without
significant cost impacts. Will the department allow the road to be closed
during construction activities?

Due to the sequence of operations required to build the project we do not
believe the 30 working days allowed to complete the project are sufficient.
Can the department please review the 30 day requirement?

What is the average daily traffic count on Skalkaho Road?

What is the weight limit on the bridge at the intersection of forest road 711
just below the stockpile site?

Answer:

Submitted: Mon. 23-Apr-2012 13:45 MDT

The road will be closed until May 26, 2012. After that date the contractor
will

open the road to traffic for fifteen minutes every two hours.

Contract time will stay at 30 working days.
The 2010 ADT was 170.

The bridge is rated for legal loads.




-3-

Submitted: Fri, 20-Apr-2012 15:38 MDT

Company: Thompson Contracting Inc

Contact: Levi Thompson

Question:

SP 15, F, 2, b: Road closures may not exceed 1 hour. Is this MDTs intent or
will the contractor be allowed to close the road for the length of the
project

(or agreed upon time)? Please clarify.

Answer:

Submitted: Mon. 23-Apr-2012 13:44 MDT

The road will be closed until May 26, 2012. After that date the contractor
will
open the road to traffic for fifteen minutes every two hours.

_4_

Submitted: Fri, 20-Apr-2012 15:51 MDT
Company: MUNGAS CO

Contact: RAY BENNETT
Question:

Does the Deptment have a clear disposal site for unshot material and shot
rock

other than the 2000 yds. to be trucked down to F.S. road 711.

Answer:

Submitted: Mon. 23-Apr-2012 13:40 MDT

See Special Provision # 18. Unclassified Excavation:

B. One possible disposal site for the remaining shot rock is at the toe of
the

slide mass about 300 to 400 feet down the slope.

I ————
212 - GREELEY CREEK CROSSOVERS/MT 11-1
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Clarification:

Submitted: Mon. 09-Apr-2012 9:33 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made

part of this

contract. New operator classifications were added to the Power Equipment

Operators
groups. There were no changes to Wage Rates or Fringes.
Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES
Kk k kK ok k kK ok ok ok ok ok ok k ok ok k k ok k ok ok ok ok ok ok k ko k ko k ok sk ok ok ok ok k ko k k ok k ok ok ok ok ok ok ok ok ok k k ok ok ok k&

Clarification:

Submitted: Mon. 16-Apr-2012 10:45 MDT

Special Provision No. 11, AUTHORIZATION TO DISCHARGE UNDER MONTANA

POLLUTANT DISCHARGE ELIMINATION SYSTEM (MPDES) is deleted from this contract.
There is less than 1.00 acre of ground disturbance; therefore this special
provision

does not apply.


ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/212_GREELEY_CK_CROSSOVERS_MT11-1/_UPDATED_040612_REV_WAGE_RATES.PDF

Special Provision No. 14, TEMPORARY EROSION CONTROL-LUMP SUM is deleted from
the contract. Please refer to the Temporary Erosion and Sediment Control
note on

Sheet 2 of the plans.

Special Provision No. 15, AGGREGATE TREATMENT is deleted from the contract.
Aggregate Treatment will not be required for this contract.
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No Questions at this time.

. ________________________________________________________________________________________________________________________________________________________|
213 - FAIRFEILD - JCT US 287
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Clarification:

Submitted: Mon. 09-Apr-2012 9:33 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made

part of this

contract. ©New operator classifications were added to the Power Equipment

Operators
groups. There were no changes to Wage Rates or Fringes.
Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES
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No Questions at this time.

I EE———
214 - CONRAD - WEST
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Clarification:

Submitted: Mon. 09-Apr-2012 9:34 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made

part of this

contract. New operator classifications were added to the Power Equipment

Operators
groups. There were no changes to Wage Rates or Fringes.
Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES
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No Questions at this time.

]
215 - SF 099 EAST OF IDAHO BORDER
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ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/213_FAIRFIELD-JCT_US_287/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/214_CONRAD-WEST/_UPDATED_040612_REV_WAGE_RATES.PDF

Clarification:

Submitted: Mon. 09-Apr-2012 9:35 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made
part of this

contract. New operator classifications were added to the Power Equipment

Operators
groups. There were no changes to Wage Rates or Fringes.
Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES
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No Questions at this time.

I EE———
216 - SF 099 EAST OF BOZEMAN
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Clarification:

Submitted: Mon. 09-Apr-2012 9:36 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made

part of this

contract. New operator classifications were added to the Power Equipment

Operators
groups. There were no changes to Wage Rates or Fringes.
Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.

REVISED WAGE RATES
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No Questions at this time.

I ————
217 - ST 099 WEST OF TROY JCT S-208

R R I e b b I S b I b b b 2 S b b S b b 2 Sh b b Ih b b 2 b b b b S b 2 b b b Ih Ib b I Ih b 2 2R Sh b 2 Ih b b 2 Ih I b Ih b b 2b e 4
Clarification:

Submitted: Mon. 09-Apr-2012 9:36 MDT

A Revised Wage Determination Modification effective April 6, 2012 is made

part of this

contract. New operator classifications were added to the Power Equipment

Operators
groups. There were no changes to Wage Rates or Fringes.
Update: Tue 10-Apr-2012 16:00 MDT

Please note that the Power Equipment Operators have a new Zone Pay Table on
Page 4 of the revised Wage Determination Modification dated April 6, 2012.
The

rates for Zone 2 and Zone 3 are now higher than Zone 2 and 3 for Cement
Masons,

Iron Workers, Laborers and Truck Drivers listed on Page 1.


ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/215_SF099_E_OF_IDAHO_BORDER/_UPDATED_040612_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/216_SF099_E_OF_BOZEMAN/_UPDATED_040612_REV_WAGE_RATES.PDF

REVISED WAGE RATES

KA R AR A AR A A AR A AR A AR AR A AR A A AR A KRR A KRR A AR AR A A A A AR A AR AR A AR A A AR AR A AR ARk K

No Questions at this time.


ftp://ftp.mdt.mt.gov/contract/bid-packages/04_APRIL_26_LETTING/217_SF099_W_OF_TROY_JCT_S-508/_UPDATED_040612_REV_WAGE_RATES.PDF

